
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
CLARKSTON WA  99403-2372 98901-2147 99212-0928

PROJECT : LEWISTON   ID  835010449 YAKIMA   WA  989091788 SPOKANE   WA  992201016

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

PREPARATION
1 MOBILIZATION

L.S. 59.17 % 66.67 % 114.00 %

30,000.00 47,750.00 17,750 50,000.00 20,000 64,200.00 34,200

2 STRIPPING INCL. HAUL - SITE QS-CO-16
16000.0000 C.Y. 1.0000 0.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

16,000.00 0.00 -16,000 0.00 -16,000 0.00 -16,000

3 REMOVING GUARDRAIL
3220.0000 L.F. 2.0000 1.2500 -37.50 % 1.2000 -40.00 % 1.5000 -25.00 %

6,440.00 4,025.00 -2,415 3,864.00 -2,576 4,830.00 -1,610

4 REMOVING GUARDRAIL ANCHOR
7.0000 EACH 150.0000 160.0000 6.67 % 150.0000 0.00 % 523.0000 248.67 %

1,050.00 1,120.00 70 1,050.00 0 3,661.00 2,611

5 REMOVING TEMPORARY PAVEMENT MARKING
21960.0000 L.F. 0.0500 0.0500 0.00 % 0.0500 0.00 % 0.1500 200.00 %

1,098.00 1,098.00 0 1,098.00 0 3,294.00 2,196

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -16.67 % -100.00 % 0.00 %

300.00 250.00 -50 0.00 -300 300.00 0

7 REMOVING WIRE FENCE
680.0000 L.F. 1.2500 0.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

850.00 0.00 -850 0.00 -850 0.00 -850
GRADING

8 FORCE ACCOUNT ROCK CUT REMOVAL
EST. 0.00 % 0.00 % 0.00 %

15,900.00 15,900.00 15,900.00 15,900.00
SURFACING

9  SHOULDER FINISHING
8.3200 MI. 2,400.0000 2,750.0000 14.58 % 2,500.0000 4.17 % 3,500.0000 45.83 %

19,968.00 22,880.00 2,912 20,800.00 832 29,120.00 9,152
LIQUID ASPHALT

10 ANTI-STRIPPING ADDITIVE
EST. 0.00 % 0.00 % 0.00 %

10,930.00 10,930.00 10,930.00 10,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
CLARKSTON WA  99403-2372 98901-2147 99212-0928

PROJECT : LEWISTON   ID  835010449 YAKIMA   WA  989091788 SPOKANE   WA  992201016

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

6,900.00 6,900.00 6,900.00 6,900.00

12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-28
3745.0000 TON 32.5000 30.1500 -7.23 % 31.0000 -4.62 % 31.0000 -4.62 %

121,712.50 112,911.75 -8,801 116,095.00 -5,618 116,095.00 -5,618

13 ASPHALT CONC. PAVEMENT CL. A  PG 64-28
7180.0000 TON 31.0000 29.0000 -6.45 % 31.0000 0.00 % 28.0000 -9.68 %

222,580.00 208,220.00 -14,360 222,580.00 0 201,040.00 -21,540

14 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

10,370.00 10,370.00 10,370.00 10,370.00

15 COMPACTION PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

3,830.00 3,830.00 3,830.00 3,830.00
EROSION CONTROL AND PLANTING

16 SEEDING, FERTILIZING, AND MULCHING - SITE QS-CO-16
2.8000 ACRE 1,000.0000 0.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

2,800.00 0.00 -2,800 0.00 -2,800 0.00 -2,800
TRAFFIC

17 BEAM GUARDRAIL TYPE 1
2039.0000 L.F. 11.5000 11.7500 2.17 % 10.7500 -6.52 % 11.0000 -4.35 %

23,448.50 23,958.25 510 21,919.25 -1,529 22,429.00 -1,020

18 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
888.0000 L.F. 13.0000 14.0000 7.69 % 11.7500 -9.62 % 12.0000 -7.69 %

11,544.00 12,432.00 888 10,434.00 -1,110 10,656.00 -888

19 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST
176.0000 L.F. 15.0000 14.9500 -0.33 % 14.9500 -0.33 % 22.5000 50.00 %

2,640.00 2,631.20 -9 2,631.20 -9 3,960.00 1,320

20 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
2.0000 EACH 1,250.0000 1,110.0000 -11.20 % 1,110.0000 -11.20 % 850.0000 -32.00 %

2,500.00 2,220.00 -280 2,220.00 -280 1,700.00 -800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
CLARKSTON WA  99403-2372 98901-2147 99212-0928

PROJECT : LEWISTON   ID  835010449 YAKIMA   WA  989091788 SPOKANE   WA  992201016

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

TRAFFIC
21 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 2,000.0000 1,700.0000 -15.00 % 1,700.0000 -15.00 % 1,300.0000 -35.00 %

2,000.00 1,700.00 -300 1,700.00 -300 1,300.00 -700

22 BEAM GUARDRAIL BURIED TERMINAL
2.0000 EACH 515.0000 600.0000 16.50 % 520.0000 0.97 % 1,300.0000 152.43 %

1,030.00 1,200.00 170 1,040.00 10 2,600.00 1,570

23 REMOVING AND RESETTING BEAM GUARDRAIL
810.0000 L.F. 6.5000 7.7500 19.23 % 7.6000 16.92 % 12.5000 92.31 %

5,265.00 6,277.50 1,013 6,156.00 891 10,125.00 4,860

24 RAISING EXISTING BEAM GUARDRAIL
4030.0000 L.F. 2.0000 1.8500 -7.50 % 1.5000 -25.00 % 1.6000 -20.00 %

8,060.00 7,455.50 -605 6,045.00 -2,015 6,448.00 -1,612

25  REMOVING AND RESETTING SRT
4.0000 EACH 500.0000 700.0000 40.00 % 670.0000 34.00 % 800.0000 60.00 %

2,000.00 2,800.00 800 2,680.00 680 3,200.00 1,200

26 FLEXIBLE GUIDE POST
189.0000 EACH 20.0000 21.0000 5.00 % 18.5000 -7.50 % 22.0000 10.00 %

3,780.00 3,969.00 189 3,496.50 -284 4,158.00 378

27 TEMPORARY PAVEMENT MARKING
43920.0000 L.F. 0.0500 0.0400 -20.00 % 0.0500 0.00 % 0.1000 100.00 %

2,196.00 1,756.80 -439 2,196.00 0 4,392.00 2,196

28 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -93.77 % -84.41 % -92.52 %

8,020.00 500.00 -7,520 1,250.00 -6,770 600.00 -7,420

29 CONTRACTOR PILOTED TRAFFIC CONTROL
160.0000 HR 35.0000 30.0000 -14.29 % 35.5000 1.43 % 46.0000 31.43 %

5,600.00 4,800.00 -800 5,680.00 80 7,360.00 1,760

30 TRAFFIC CONTROL LABOR
2316.0000 HR 31.0000 31.0000 0.00 % 31.0000 0.00 % 31.0000 0.00 %

71,796.00 71,796.00 0 71,796.00 0 71,796.00 0

31 TRAFFIC CONTROL VEHICLE
68.0000 DAY 50.0000 50.0000 0.00 % 50.0000 0.00 % 56.0000 12.00 %

3,400.00 3,400.00 0 3,400.00 0 3,808.00 408



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
CLARKSTON WA  99403-2372 98901-2147 99212-0928

PROJECT : LEWISTON   ID  835010449 YAKIMA   WA  989091788 SPOKANE   WA  992201016

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

TRAFFIC
32 TRAFFIC CONTROL SUPERVISOR

672.0000 HR 32.0000 32.5000 1.56 % 32.5000 1.56 % 32.2500 0.78 %

21,504.00 21,840.00 336 21,840.00 336 21,672.00 168

33 CONSTRUCTION SIGNS CLASS A
342.0000 S.F. 12.0000 4.0000 -66.67 % 5.0000 -58.33 % 5.0000 -58.33 %

4,104.00 1,368.00 -2,736 1,710.00 -2,394 1,710.00 -2,394
OTHER ITEMS

34 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 500.0000 100.00 % 250.0000 0.00 % 500.0000 100.00 %

250.00 500.00 250 250.00 0 500.00 250

35 WIRE FENCE TYPE 2
1780.0000 L.F. 4.0000 0.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

7,120.00 0.00 -7,120 0.00 -7,120 0.00 -7,120

36 TRIMMING AND CLEANUP
L.S. 78.57 % 90.48 % 13.10 %

8,400.00 15,000.00 6,600 16,000.00 7,600 9,500.00 1,100

37 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.00 5.00

38 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00

39 SPILL PREVENTION PLAN
L.S. -25.00 % -50.00 % -75.00 %

2,000.00 1,500.00 -500 1,000.00 -1,000 500.00 -1,500

40 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

POE ASPHALT PAVING, INC. TRANSTATE PAVING CO. INLAND ASPHALT COMPANY
302 15TH ST 2000 E BEECH ST 802 N FANCHER RD
CLARKSTON WA  99403-2372 98901-2147 99212-0928

PROJECT : LEWISTON   ID  835010449 YAKIMA   WA  989091788 SPOKANE   WA  992201016

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 406000

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

OTHER ITEMS
41  WELL TESTING - SITE - QS-CO-16

4.0000 EACH 750.0000 0.0000 -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

3,000.00 0.00 -3,000 0.00 -3,000 0.00 -3,000

CONTRACT TOTAL $670,390.00 $633,293.00 -5.53% $646,864.95 -3.51% $658,888.00 -1.72%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

CENTRAL WASHINGTON ASPHALT,  I
843 KITTLESON RD - 98837-0738
PO BOX 939

PROJECT : MOSES LAKE   WA  988370142

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 142600

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

PREPARATION
1 MOBILIZATION

L.S. 116.67 %
30,000.00 65,000.00 35,000

2 STRIPPING INCL. HAUL - SITE QS-CO-16
16000.0000 C.Y. 1.0000 0.0000 -100.00 %

16,000.00 0.00 -16,000
3 REMOVING GUARDRAIL

3220.0000 L.F. 2.0000 1.2500 -37.50 %
6,440.00 4,025.00 -2,415

4 REMOVING GUARDRAIL ANCHOR
7.0000 EACH 150.0000 150.0000 0.00 %

1,050.00 1,050.00 0
5 REMOVING TEMPORARY PAVEMENT MARKING

21960.0000 L.F. 0.0500 0.0300 -40.00 %
1,098.00 658.80 -439

6 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 66.67 %

300.00 500.00 200
7 REMOVING WIRE FENCE

680.0000 L.F. 1.2500 0.0000 -100.00 %
850.00 0.00 -850

GRADING
8 FORCE ACCOUNT ROCK CUT REMOVAL

EST. 0.00 %
15,900.00 15,900.00

SURFACING
9  SHOULDER FINISHING

8.3200 MI. 2,400.0000 2,400.0000 0.00 %
19,968.00 19,968.00 0

LIQUID ASPHALT
10 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
10,930.00 10,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

CENTRAL WASHINGTON ASPHALT,  I
843 KITTLESON RD - 98837-0738
PO BOX 939

PROJECT : MOSES LAKE   WA  988370142

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 142600

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

ASPHALT CONCRETE PAVEMENT
11 CRACK SEALING

EST. 0.00 %
6,900.00 6,900.00

12 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-28
3745.0000 TON 32.5000 38.0000 16.92 %

121,712.50 142,310.00 20,598
13 ASPHALT CONC. PAVEMENT CL. A  PG 64-28

7180.0000 TON 31.0000 35.0000 12.90 %
222,580.00 251,300.00 28,720

14 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

10,370.00 10,370.00
15 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
3,830.00 3,830.00

EROSION CONTROL AND PLANTING
16 SEEDING, FERTILIZING, AND MULCHING - SITE QS-CO-16

2.8000 ACRE 1,000.0000 0.0000 -100.00 %
2,800.00 0.00 -2,800

TRAFFIC
17 BEAM GUARDRAIL TYPE 1

2039.0000 L.F. 11.5000 11.6000 0.87 %
23,448.50 23,652.40 204

18 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST
888.0000 L.F. 13.0000 14.0000 7.69 %

11,544.00 12,432.00 888
19 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

176.0000 L.F. 15.0000 15.0000 0.00 %
2,640.00 2,640.00 0

20 BEAM GUARDRAIL TRANSITION SECTION TYPE 2
2.0000 EACH 1,250.0000 1,200.0000 -4.00 %

2,500.00 2,400.00 -100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

CENTRAL WASHINGTON ASPHALT,  I
843 KITTLESON RD - 98837-0738
PO BOX 939

PROJECT : MOSES LAKE   WA  988370142

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 142600

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

TRAFFIC
21 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 2,000.0000 1,750.0000 -12.50 %
2,000.00 1,750.00 -250

22 BEAM GUARDRAIL BURIED TERMINAL
2.0000 EACH 515.0000 520.0000 0.97 %

1,030.00 1,040.00 10
23 REMOVING AND RESETTING BEAM GUARDRAIL

810.0000 L.F. 6.5000 7.6500 17.69 %
5,265.00 6,196.50 932

24 RAISING EXISTING BEAM GUARDRAIL
4030.0000 L.F. 2.0000 1.8000 -10.00 %

8,060.00 7,254.00 -806
25  REMOVING AND RESETTING SRT

4.0000 EACH 500.0000 670.0000 34.00 %
2,000.00 2,680.00 680

26 FLEXIBLE GUIDE POST
189.0000 EACH 20.0000 20.0000 0.00 %

3,780.00 3,780.00 0
27 TEMPORARY PAVEMENT MARKING

43920.0000 L.F. 0.0500 0.0400 -20.00 %
2,196.00 1,756.80 -439

28 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -93.77 %

8,020.00 500.00 -7,520
29 CONTRACTOR PILOTED TRAFFIC CONTROL

160.0000 HR 35.0000 31.0000 -11.43 %
5,600.00 4,960.00 -640

30 TRAFFIC CONTROL LABOR
2316.0000 HR 31.0000 31.0000 0.00 %

71,796.00 71,796.00 0
31 TRAFFIC CONTROL VEHICLE

68.0000 DAY 50.0000 50.0000 0.00 %
3,400.00 3,400.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

CENTRAL WASHINGTON ASPHALT,  I
843 KITTLESON RD - 98837-0738
PO BOX 939

PROJECT : MOSES LAKE   WA  988370142

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 142600

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

TRAFFIC
32 TRAFFIC CONTROL SUPERVISOR

672.0000 HR 32.0000 31.5000 -1.56 %
21,504.00 21,168.00 -336

33 CONSTRUCTION SIGNS CLASS A
342.0000 S.F. 12.0000 4.0000 -66.67 %

4,104.00 1,368.00 -2,736
OTHER ITEMS

34 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 250.0000 450.0000 80.00 %

250.00 450.00 200
35 WIRE FENCE TYPE 2

1780.0000 L.F. 4.0000 0.0000 -100.00 %
7,120.00 0.00 -7,120

36 TRIMMING AND CLEANUP
L.S. -38.10 %

8,400.00 5,200.00 -3,200
37 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.00 5.00

38 MINOR CHANGE
CALC 0.00 %

-1.00 -1.00
39 SPILL PREVENTION PLAN

L.S. -37.50 %
2,000.00 1,250.00 -750

40 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00 %

0.00 0.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :01Y012 REVISION NO : 1 BIDS OPENED ON : Dec 12 2001
CONTRACT NO :006263 REGION NO : 5 AWARDED ON : Dec 17 2001
VERSION NO :2 WORK ORDER# : XL0758
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
MESSNER ROAD TO 
TUCANNON RIVER
01Y012

CENTRAL WASHINGTON ASPHALT,  I
843 KITTLESON RD - 98837-0738
PO BOX 939

PROJECT : MOSES LAKE   WA  988370142

COUNTY(S) :COLUMBIA CONTRACTOR NUMBER : 142600

ENGR'S. EST.

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/04/2001
14:04

DOT_RGGB01

 NH-0012(130)

OTHER ITEMS
41  WELL TESTING - SITE - QS-CO-16

4.0000 EACH 750.0000 0.0000 -100.00 %
3,000.00 0.00 -3,000

CONTRACT TOTAL $670,390.00 $708,419.50 5.67%


